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EXHIBIT F 
SCOPE OF WORK 

TEMPORARY TRANSIT CENTER IMPROVEMENTS 

 

1. BACKGROUND 
 

GRTC is the primary public transportation provider for the Richmond region.  The company is a not-
for-profit public service corporation jointly owned by the City of Richmond and Chesterfield County. 
Currently, GRTC operates 35 local routes and 10 express routes (including extended express 
routes) that provide transit service within the City of Richmond, Henrico County, and a small portion 
of Chesterfield County – a service area that accounts for nearly 7.5 million passenger rides 
yearly.  In combination with traditional fixed-route service, GRTC also operates a Bus Rapid Transit 
system, named “Pulse” which launched in late 2017. GRTC provides additional transportation to 
the service area through ADA paratransit service, and vanpool and carpool development 
services. GRTC also operates a Bus Rapid Transit system, named “Pulse”, which opened in late 
2017.  
 

2. GENERAL SCOPE 
 

(a) GRTC Transit System is relocating the temporary transfer center that currently occupies 9th 
Street in Downtown Richmond to the adjacent City-owned parcel at 808 E Clay Street.  The new 
site is bound by 9th Street, Leigh Street, 8th Street, and Clay Street.  The proposed improvements 
accommodate 12 buses in sawtooth bays, a widened entrance to 8th Street, and the preservation 
of 33 parking spaces on the south end of the lot.  Improvements also include pavement, 
sidewalks and curb ramps, signs and pavement markings, storm drainage, electrical and 
communications services and conduit, lighting, and site amenities including benches, trash 
cans, shelters, and a restroom facility. 
 

(b) The contractor is responsible for performing all services included in the project plans according 
to the Technical Specifications and the Construction Contract Documents.  Contractor must 
secure all necessary permits and authorizations prior to beginning the Work.  All work at the site 
shall be coordinated with the Construction Manager and be scheduled so as to cause the least 
disruption to GRTC’s ongoing operations, the City of Richmond’s use of the remaining parking 
lot, and to general traffic on the adjacent streets.  All work shall be performed in a safe and 
professional manner. 

 


