BID FORM

TRANSIT AMENITIES: INSTALLATIONS, RELOCATIONS AND REMOVALS

	- TOODIDTION	YEAR 1	Option YEAR 2	Option YEAR 3
ITEM	DESCRIPTION	12/4/		To the second se
3-3	NEIGHBORHOOD SHELTERS	1,360	1,370	1,380
3-3 A	Shelter Site Prep/Concrete Foundation/Floor Slabs	2,490	2,500	2,510
3-3 B	Shelter Assembly/Installation	1,750	1,760	1,760
3-3 C	Shelter Removal			
3-4	NEW BENCH AND TRASHCAN INSTALLATION	1,225	1,235	1,245
3-4 A	Benches w/Concrete Slab	910	920	930
3-4 B	Benches on Brick Pavers	310	320	330
3-4 C	Benches (Drilled Only)	650	660	670
3-4 D	Trashcans w/Concrete Footer	620	630	640
3-4 E	Trashcans on Brick Pavers	260	270	280
3-4 F	Trashcans (Drilled Only)	200		
3-5	REMOVAL OF EXISTING BENCHES AND TRASHCANS	225	235	245
3-5 A	Removal of Bench	175	185	190
3-5 B	Removal of Trashcan	175	100	130
3-6	RELOCATION OF EXISTING BENCHES AND TRASHCANS	4 225	1,345	1,355
3-6 A	Relocated Benches w/Concrete Slab	1,335 1,200	1,210	1,220
3-6 B	Relocated Benches on Brick			
3-6 C	Relocated Benches (Drilled Only)	410	420	430
3-6 D	Relocated Trashcans w/Concrete Footer	700	710	720
3-6 E	Relocated Trashcans on Brick	850	860	870
3-6 F	Relocated Trashcans (Drilled Only)	375	385	395
3-7	EMERGENCY BENCH AND TRASHCAN REMOVALS			
3-7 A	Emergency Removal of Bench	325	335	345
3-7 B	Emergency Removal of Trashcan	275	285	295
3-8	ADDITIONAL CONCRETE WORK			
3-8 A	Extra Concrete Foundation to Make Bench Slab ADA	25	20	35
	Compliant Bench Slab (Per sq ft)	25	. 30	
3-8 B	Extra Concrete Foundation to Make ADA Compliant Landing Pad (Per sq ft)	25	30	35
4-0	PAVEMENT PARKING			- 2
4-0 A	Pavement Marking	2.00	2.50	3.00
4-1	AMENITY MAINTENANCE			
4-1 A	Amenity Painting/Touch-Up (Per sq ft)	10.	12	14